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BID TABULATION AND RECOMMENDATION FOR AWARD 
DEPARTMENT OF MANAGEMENT AND BUDGET 

ACQUISITION SERVICES 
 
 

CONTRACT 
DESCRIPTION: 

071B3001403 - Prequalified IT Devices for Business 
Requirements/Needs Assessment/System Design/Quality 
Assurance  - Department of Information Technology 
 

CONTRACT PERIOD - 
BASE YEAR(S): 

 
9/1/03 through 9/1/05 (2 Years) 

 - OPTION 1 N/A 
 - OPTION 2 N/A 
 - OPTION 3 N/A 

 
CONTRACTOR: INCREASE 
EDS, Lansing, MI $4,000,000.00 
 
⌧ - Check if a Michigan-based Business 
 
⌧ - Check if AS1 received by Acquisition Services and reviewed by DMB 

 - Check if request is to extend contract (no option in base contract) - Time period of 
extension:  N/A 

 - Check if extension request is beyond option year(s) - Time period of extension:  N/A 
 
PURCHASE JUSTIFICATION: 
 

Description of Product Service Requested:  The State of Michigan has established the 
Master vendor Program for professional services ordering agreements with information 
technology providers to assist the State in delivering business solutions and maximizing the 
value obtained from it's information technology investment. The State has competitively pre-
qualified vendors in selected key IT categories.   
 
Purpose/Business Case of New Contract, Amendment, or Extension and Expected 
Outcomes:  The purpose of this request is to increase the funding amount for anticipated 
expenditures. Awards under the Master Vendor Program are available to agencies for one-
time purchases of $1,000,000.00 or less and with the duration of 18 months or less. To date, 
EDS has been awarded two projects under this contract ( 084N4002736 – $936,000.00 and 
084N4002737 - $940,000.00) as a result of the competitive solicitations amongst the pre – 
qualified vendors, which leaves a balance of $124,000.00 for the duration of the contract. 
Because this is a new program, no empirical data was available to estimate the actual 
expenditures as such in order to continue with the competitive process this contract would 
need to have funds added to it. 



 
Commitment:  This is a unit price contract 
 
Funding Source: 100% revolving 
 
Risk Assessment:  Without the added increase to this contract, the contractor would no 
longer be able to bid on any further MVP work statements contracts for this category. 
 
Cost Reduction Consideration: 
 

A. Negotiated Savings:  Reductions occur at the time of the work statement 
submission 
 
B. Cost Avoidance:  N/A 
 
C. Total Savings:  N/A 
 

PRICE CLAUSE:  No changes to the not to exceed pricing will be permitted  
 
CS-138:  084s3000019 
 
ORIGINAL CONTRACT AMOUNT:   $2,000,000.00 
 
CURRENT CONTRACT AMOUNT:   $2,000,000.00 
 
PROPOSED AMENDMENT INCREASE AMOUNT:  $4,000,000.00 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND ORIGINAL CONTRACT 
AMOUNT:  200% 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND CURRENT CONTRACT 
AMOUNT:  200% 
 
ESTIMATED 04 FISCAL YEAR INCREASE:   $2,000,000.00 
 
NEW TOTAL CONTRACT COST:   $6,000,000.00 
 
X  Check if > $500,000 for software development, computer hardware acquisition or quality assurance? 



 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

INFORMATION BELOW THIS LINE FOR INTERNAL USE ONLY 
 
 
       
  Buyer Signature   Manager Signature 
 
 
       
  Division Director Signature   Acquisition Services Director Signature 
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